
9. COST ESTIMATES

ITEM UM QUANTITY UNIT COST COST($000)

PRIMARY FACILITY          1 
  [Use attached excel file] LS -- -- (1)

SUPPORTING FACILITIES            

ESTIMATED CONTRACT COST          1 
CONTINGENCY (5.00%)          0 
SUBTOTAL          1 
SUPERVISION, INSPECTION & OVERHEAD (5.70%)          0 
TOTAL REQUEST          1 
TOTAL REQUEST (ROUNDED)          0 
INSTALLED EQT-OTHER APPROPRIATIONS         (0)
10. Description of Proposed Construction

Construct a standard design Access Control Point (ACP). Project includes a Visitor
Control Center, Gatehouse, Search Office, inspection canopies, roadways, parking,
lighting, traffic control signals, passive and active vehicle barriers with
comprehensive control systems, information systems, fire protection and alarm
systems, Intrusion Detection System (IDS) installation, and Energy Monitoring
Control Systems (EMCS) connection.  Sustainability and energy enhancement measures
are included.  Supporting facilities include site development, utilities and
connections, lighting, paving, parking, walks, curbs and gutters, storm drainage,
information systems, landscaping and signage.  Heating and air conditioning will
be provided by [self contained system OR connection to the existing energy plant
OR etc.].  Measures in accordance with the Department of Defense (DoD) Minimum
Antiterrorism for Buildings standards will be provided.  Comprehensive building
and furnishings related interior design services are required.  Access for
individuals with disabilities will be provided.  Facilities will be designed to a
minimum life of 50 years in accordance with DoD's Unified Facilities Code (UFC 1-
200-02) including energy efficiencies, building envelope and integrated building
systems performance.

11. REQ:            NONE ADQT:            NONE SUBSTD:            NONE

PROJECT:
Construct a standard design Access Control Point (ACP).
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3. INSTALLATION AND LOCATION 4. PROJECT TITLE
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CONUS Access Control Point
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PROJECT: (CONTINUED)

ADDITIONAL:
The Deputy Assistant Secretary of the Army (Installations, Housing and
Partnerships) certifies that this project has been considered for joint use
potential. The facility will be available for use by other components.

ESTIMATED CONSTRUCTION START: MAR 2018 INDEX: 2885
ESTIMATED MIDPOINT OF CONSTRUCTION: OCT 2018 INDEX: 2918
ESTIMATED CONSTRUCTION COMPLETION: MAY 2019 INDEX: 2952
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Remarks and/or Preparer Notes for Standard Facilities

IMPORTANT:  An excel file has been developed that will assist in generating scope and
cost data for an Access Control Point.  This file has been attached to this DD1391 Form
and can be found within the ATTACHMENTS Tab.

The elements and overall functional arrangement of an access control point (ACP) must be
in conformance with the Army Standard for Access Control Points as implemented through
the Army Access Control Points Standard Definitive Design.  The ACP standard design
provides detailed criteria for the development of installation access control facilities
and appurtenances in and related to the ACP corridor (the secured area between the
entrance and the final set of vehicle barriers).  The criteria addresses all aspects
vehicle and pedestrian access to installations, safety, optimum working conditions for
personnel, and the defeat of threats to installation security.  Several structures are an
intrinsic part of the access control point standard.  They include:  visitor control
center, gate house, guard booth(s), ID check area canopy, vehicle inspection area,
traffic control signals, and active and passive vehicle barriers, and the active vehicle
barrier control system.

The classes of access control points are primary, secondary, and limited use.   Primary
and secondary must meet the same requirements and only differ in that primary gates are
open 24 hours a day seven days a week.  Secondary gates are operated on a regular
schedule but are not open all of the time.  Limited use gates are only used for special
purposes and are not open on a regularly scheduled basis. Pedestrian gates can be added
to any type of gate or may be a standalone operation (standalone operation is very rare
in CONUS).

See the attached drawing that shows a typical access control point serving all classes of
vehicles.  Length of the response zone necessary to meet the threat, while maintaining
the safety standards, must be calculated as detailed in the Army standard design.
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Furnishings and Equipment

Item Description

Total
Cost

($000)

Proc
Appr
FY

Proc
Appr

Est
Delivery
Date

Proc
Status

Est
Instl
Cost

($000)
Instl
FY

Instl
Appr

1 Visitor Center
Furniture

29 2019 OMA

Footnote:

Source of furniture pricing data is the Center of Standardization for this facility
type

2 Search Office
Furniture

7 2019 OMA

Footnote:

Source of furniture pricing data is the Center of Standardization for this facility
type

3 Guard Booths
Furniture

2 2019 OMA

Footnote:

Source of furniture pricing data is the Center of Standardization for this facility
type

4 Guard Rooms
Furniture

1 2019 OMA

Footnote:

Source of furniture pricing data is the Center of Standardization for this facility
type

Information Systems Equipment

Item Description

Total
Cost

($000)

Proc
Appr
FY

Proc
Appr

Est
Delivery
Date

Proc
Status

Est
Instl
Cost

($000)
Instl
FY

Instl
Appr

1 Info Sys - ISC 0 2019 OPA

2 Info Sys - PROP 0 2019

Totals by Appropriation Type ($000)

Total OMA/OMN/3400/OM DHP: 39

Installed Equipment - Other Appropriations: 0

Total Related Furniture & Equipment Amount: 39

PREPARATION DATE: 22 JUN 2016 FY 2018 PROGRAM
FORM/PROJECT NUMBER: 96108
PROJECT TITLE: Access Control Point
INSTALLATION: Fort Example
LOCATION: CONUS

FURNISHINGS AND EQUIPMENT


	Forms - Standard Print Format
	96108 - Access Control Point
	Tab A - DD1391 Form
	Tab C - Miscellaneous Data
	General Justification Data

	Tab E - Furnishings And Equipment Data



